DEPARTMENT OF TRANSPORTATION

JOHN R. NIORD, PE.
FExecutive Director

State of Utah CARLOS M. BRACERAS, PE.
Deputy Director

JON M. HUNTSMAN, JR.

Governor

GARY R. HERBERT
Lieutenant Governor

June §, 2009

TO ALL BIDDERS CONCERNED:

SUBJECT: F-0085(166)399
1JS-89; 200 North (Kaysville) to Sunset Dr.
Addendum No. 1

To Whom It May Concern:

We are submitting the following changes to the subject project.

1. The “Table of Contents” has been revised. Special Provision 00515M “Contract Award and
Execution” has been added.

2. Special Provision 00515M “Contract Award and Execution” has been added. Add Article 1.3

paragraph B and Article 1.7 paragraph E. New Utah Code legal requirements for all Utah contracts
effective July 1, 2009

Please consider these revisions before submitting your bid.

=3 ADDENDUM IS AVAILABLE AND MAY BE DOWNLOADED FROM THE UDOT WEBSITE AT
http://www.ndot,utah.gov/index.php?m=c&tid=317

RECEIPT OF THIS ADDENDUM MUST BE ACKNOWLEDGED WHEN YOU SUBMIT YOUR BID. YOUR BID
WILL BE DECLARED NON-RESPONSE IF YOU DO NOT ACKNOWLEDGE THIS ADDENDUM.

Sincer: OA/ ?
a L. £ 4-/ DA

UDOT Project Manager

Sincerely,

Pete Negus
Deputy Construction Engineer
Attach.

Region One Headquarters * 166 West Southwell Strect » Ogden, Utah 84404
telephone (801) 620-1600 « facsimile (801) 620-1665 » www.udot.utah.gov




Federal Projects With 82 x 11 Plan Sheets

F-0089(166)399

2008 - Standards

December 3, 2008
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1. 00515M Contract Award and Execution (Construction Special Provision)
(June 2, 2009)
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00555M
00727M
00820M
01282M
013158
01554M
02221M

02741M
027428

027655
02771M

027875
02892M
03055S

032118

Prosecution and Progress (Project Special Provision) (04/30/09)
Control of Work (Supplemental Specification) (10/30/08)

Legal Relations and Responsibility to the Public (Project Special
Provision) (04/21/09)

Payment (Materials Special Provision) (02/09/09)

Public Information Services (Project Special Provision) (04/21/09)
Traffic Control (Supplemental Specification) (04/24/08)

Remove Structure and Obstruction (Project Special Provision)
(04/22/09)

Hot Mix Asphalt (HMA) (Materials Special Provision) (09/11/08)
Project Specific Surfacing Requirements (Project Special Provision)
(04/21/09)

Pavement Marking Paint (Materials Special Provision) (01/06/09)
Curbs, Gutters, Driveways, Pedestrian Access Ramps, and
Plowable End Sections (Project Special Provision) (04/21/09)
Bonded Wearing Course (BWC) (Materials Special Provision)
(09/11/08)

Traffic Signal (Project Special Provision) (04/22/09)

Portland Cement Concrete (Project Special Provision) (11/03/08)

Reinforcing Steel and Welded Wire (Material Special Provision)
(03/03/2009)




June 2, 2009
SPECIAL PROVISION

F-0089(166)399

SECTION 00515M
CONTRACT AWARD AND EXECUTION

Add Article 1.3 paragraph B:

B. Utah Administrative Code

Add Article 1.7 paragraph E:

E. Comply with Utah Administrative Code 72-6-107.5, effective July 1, 2009.

1. The Department will not enter into a contract with a Contractor (or
subcontract to a contract) without demonstration of compliance
regarding the offering of "Qualified Health Insurance Coverage" to
their employees.

2. Prior to issuing Notice to Proceed or approval to sublet work, the
contractor must demonstrate compliance following the provisions of
Administrative Rule R-916-5,

3. A Contractor's inability to adequately demonstrate compliance may
be grounds for determining a bid non-responsive or grounds
for canceliation of award.,

Contract Award and Execution
00515M — Page 1 of 1




